
Town of East Hartford 

 

ADDENDUM N
O
. 01 

 
Replacement of Rooftop HVAC Units 

Community Cultural Center 

50 Chapman Place 

 

Bid No. 19-09 

 

Issued January 30, 2019 

 

The following summarizes revisions to the Bid Documents included in Addendum N
o
. 01 for the 

Replacement of Rooftop HVAC Units (Bid No. 19-09). 

 

 To account for inclement weather, the non-mandatory pre-bid meeting, currently scheduled for 

Thursday, February 7, 2019 at 10:00 AM, may be rescheduled to Friday, February 8, 2019 at 

10:00 AM.  Should the meeting need to be changed, notice will be issued to known bid holders 

via email no later than 24 hours prior to the meeting.  Notice will also be posted to the Town’s 

bid page:  https://www.easthartfordct.gov/bids for this project. 

 This addendum adds Document A701, the AIA Instructions to Bidders to the Bid Specification.  

Note that Article 3.3 of A701 provides a process for substitution submission during the bid 

period. 

 This addendum adds Supplementary Instructions to Bidders, which augment Document A701, to 

the Bid Specification.  

 The lists of manufacturers on pages 272-273 (SECTION 230900 – INSTRUMENTATION AND 

CONTROLS FOR HVAC, ITEM 1.2 APPROVED BAS MANUFACTURERS) and page 340 

(SECTION 237416.11 – PACKAGED ROOFTOP AIR-CONDITIONING UNITS, 2.2 

MANUFACTURERS) of the Bid Specification are not restricted lists.  Therefore, 

unnamed/unlisted manufacturers may be proposed for use on the project. 

The following documents & drawings are attached and included in Addendum N
o
. 01: 

Revised Bid Documents 

 Add Document A701 Instructions to Bidders as pages 15.1 through 15.8 of the Bid Specification. 

 Add the Supplementary Instructions to Bidders as pages 15.9 and 15.10 of the Bid Specification. 

Revised Drawings 

 None 

End of Addendum N
o
. 01 

https://www.easthartfordct.gov/bids


















  
 SUPPLEMENTARY INSTRUCTIONS TO BIDDERS 

 East Hartford Cultural Community Center Replacement of RTU’s & BMS 
 SIB-1 

PART 1 - GENERAL 

 ARTICLE 5 Add the following: 

 5.3.3            Contractors who have paid liquidated damages or penalties to an Owner for failing to 
comply with the schedule of any project in the last five (5) years are disqualified from 
this project, subject to an appeal to the Owner’s Representative(s) where the Contractor 
demonstrates that 1) subsequent to the project which resulted in penalties the Contractor 
completed two (2) similar projects or demonstrably similar projects in a timely fashion; 
and 2) that the factors which lead to delays and penalties in the first instance no longer 
exist.  Payment of liquidated damages or penalties may also be defined as "having been 
found by the Owner to be in non-compliance with the project schedule and negotiating a 
financial settlement for the project in which value was returned to the Owner, either via 
change orders or 'work-in-kind' or other recognized manner".  The Contractor under 
consideration shall respond to this clause in the Contractor's Qualification Statement, 
A305 as provided in Section 6.1 of the Instructions to Bidders, A701. 

 ARTICLE 6 Add the following:    

     6.4            Work Phasing Schedule   Bidders to whom award of the Contractor is under 
consideration shall submit to the Architect within fifteen (15) days of the Contract date, a 
detailed work Phasing Schedule describing the bodies of work to be undertaken and 
areas of the project to be addressed in per week periods between the Award of the 
Contract and the Bidder's proposed date of Substantial Completion. 

  

 Add the following Article 9: 

 ARTICLE 9 MISCELLANEOUS REQUIREMENTS 

 9.1 Watchman 
The employment of continuous watchman service to guard the property during any and all hours shall 
be at the discretion of the Contractor.  However, the Contractor shall remove and restore all work or 
temporary structures damaged by fire, vandalism or similar acts at no extra cost to the Owner. 

 9.2 Overtime 
The Contractor must include within their base price all overtime, nights, holidays and weekends as 
required to meet the Project Completion date. 

 9.3 Permits 
The Contractor must obtain their own town and building permits at no additional charge to the Owner. 
City of East Hartford permits can be obtained from the City of East Hartford at a cost to the 
Contractor, including the State Education permit cost of $0.26/$1,000 value. 

 9.4 Supervision 
The Contractor must provide full-time, properly qualified on-site supervision for the entire duration of 
the project, while workpersons are on site. 
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 SUPPLEMENTARY INSTRUCTIONS TO BIDDERS 

 East Hartford Cultural Community Center Replacement of RTU’s & BMS 
 SIB-2 

 

 9.5 BIDDERS REPRESENTATION 
Each bidder shall fully acquaint himself with conditions as they exist, so that he fully understands the 
complexities and restrictions attending the execution of the Work included in the Bid Documents. The 
failure to receive or examine any form, instrument, or document, or to visit the site to become 
acquainted with field conditions, shall in no way relieve the Bidder from any obligation with respect 
to the Bidder's proposal. 

 END OF SECTION 
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