



Town of East Hartford

ADDENDUM N^o. 02

**Toe Drain Repair Project Phase 1
Bid No. 20-18**

Issued March 26, 2020

The following summarizes revisions to the Bid Documents included in Addendum N^o. 02 for the Toe Drain Repair Project Phase 1 (Bid No. 20-18).

- The Contractor shall reach Final Completion within 129 Calendar Days after the Notice to Proceed (NTP).
- Substantial Completion must be reached in 99 Calendar Days from the NTP.
- Liquidated damages for a sum of Two Thousand Dollars (\$2000) will be charged per calendar day if construction continues past the completion date for the project.

The following documents & drawings are attached and included in Addendum N^o. 02:

Revised Bid Documents

- Replace SECTION SP-7-14 (pg-156) with the relevant section on the attached page.
- Replace SECTION SP-8-10 (pg-157) with the relevant section on the attached page.

End of Addendum N^o. 02

ADDENDA #2

Bid 20-18 is hereby amended to include revised sections SP-7-14 and SP-8-10 as shown below. These sections supersede corresponding sections previously in the bid document in their entirety.

SP-7-14 START TIME AND TIME OF COMPLETION

In general, the Contractor may start site work immediately following Notice to Proceed (NTP) and must complete the Work within the total Contract Time as listed below.

Final Completion of Project129 Calendar Days
(Substantial Completion must be reached in 99 Calendar Days from start of Contract Time)

- Contract Time starts from NTP, and includes any non-working days as per Section SP-6-1.02 (i.e. weekends, holidays and park special activities).
- With the exception of site visits and administrative tasks, the Contractor may not begin construction until the NTP is issued and written authorization from the Owner or their representative is issued.
- If the contract time specified for final completion of the Project (including any approved time extensions) is due to expire on or before November 24 of a given year, but the Project has not been completed by that date; the contract time charged to the Contractor will continue through the winter shutdown period, unless specifically waived by the Town in writing.

SP-8-10 LIQUIDATED DAMAGES FOR DELAY

As set forth in Section 8 of the General Provisions, the liquidated damages for this contract shall be the sum of Two Thousand Dollars (\$2,000) per Calendar Day. This shall be applied to the total Contract Time specified in SP-07-14 above.