



Town of East Hartford

ADDENDUM N^o. 03

**Toe Drain Repair Project Phase 1
Bid No. 20-18**

Issued April 09, 2020

The following summarizes revisions to the Bid Documents included in Addendum N^o. 03 for the Toe Drain Repair Project Phase 1 (Bid No. 20-18).

- The Bid opening date has been changed to April 15, 2020 at 11:00am at which time they will be publicly opened and read.
- The Purchasing Agent has issued interim guidance for bid openings during the COVID-19 pandemic.
- The *Instructions for Construction and/or Labor Service Bids* have been revised to eliminate CHRO compliance language (the project does NOT need to comply with CHRO), clarify prevailing wages (the project is NOT subject to Federal Davis-Bacon wage rates) and clarify that bonds ARE required as listed.
- The *Indemnification and Insurance Requirements for Construction, Professional or Labor Service Bids* has been revised to reflect the Town's current requirements.
- A *Form of General Bid* has been added to require acknowledgement of addenda.
- Bid Item 2.06 has been revised to include Traffic Control Police Services (2.06a) and Uniformed Flagger (2.06b) items.
- Since the project does not need to comply with CHRO requirements, several pages and instructions have been deleted.
- Insurance and indemnity requirements in the General Conditions and Special Provisions are deleted – the only applicable requirements are found in the *Indemnification and Insurance Requirements for Construction, Professional or Labor Service Bids*.
- *CT DOL Wage Rate Attachments* have been added to the Bid Specification.
- The East Hartford Inland Wetland Agent Approval is incorporated into the Bid Specification.

Given the number of changes to the Bid Specification, the full document is reissued with this Addendum. The reissued document also reflects all prior changes from Addenda Nos. 1 & 2. The list below is the revised pages only. Page numbers (x of 685) refer to the original issued bid document.

Revised Bid Document Pages

- Replace Page IB-1 (Page 3 of 685) as revised by both Addenda Nos. 1 & 3.
- Add Page 4.1 of 685 *Bid Process Changes Due to COVID-19*.
- Replace Pages 7 thru 9 of 685 – *Instructions for Construction and/or Labor Service Bids*.
- Replace Pages 10 thru 12 (and add page 12.1) of 685 - *Indemnification and Insurance Requirements for Construction, Professional or Labor Service Bids*.
- Add Page 16.1 of 685 – *Form of General Bid*.
- Replace Page 20 of 685 – *Bid Schedule*.
- Delete Pages 29 thru 33 of 685 – *CHRO Notification to Bidders*.
- Delete CHRO instructions on Page 35 of 685.
- Delete Pages 36 thru 42 of 685 – *Nondiscrimination Certification*.
- Delete Article 3-8 *Insurance* on Pages 82, 83 & 84 of 685.
- Delete Article 3-9 *Indemnification* on Page 84 of 685.
- Delete Article 6-2 *Indemnification* on Pages 103 & 104 of 685.
- Replace Article SP-7-14 *Start Time and Time of Completion* on Page 156 of 685 (from Addendum No. 1).
- Replace Article SP-8-10 *Liquidated Damages for Delay* on Page 157 of 685 (from Addendum No. 1).
- Add Pages 433.1 thru 433.2 of 685 – *East Hartford Inland Wetlands Agent Approval*.
- Add Pages 442.1 thru 442.17 of 685 – *CT DOL Wage Rate Attachments*.

End of Addendum N^o. 03