



- DETOUR NOTES**
1. DETOUR SIGNS ARE TO BE POSTED WHEN DETOUR IS IN EFFECT. DETOUR SIGNS ARE TO BE COVERED OR REMOVED WHEN DETOUR IS NOT IN EFFECT.
 2. DETOUR SIGNS ARE PAYABLE UNDER ITEM NO. 1220027: CONSTRUCTION SIGNS.
 3. ACCESS AND EGRESS TO ALL STREETS AND DRIVES MUST BE MAINTAINED AT ALL TIMES.
 4. EXACT LOCATIONS OF DETOUR SIGNING TO BE VERIFIED IN THE FIELD BY THE ENGINEER.
 5. THE CONTRACTOR IS TO NOTIFY DISTRICT 1 CONSTRUCTION, THE DIVISION OF TRAFFIC ENGINEERING, THE TOWN OF EAST HARTFORD, AND GOODWIN UNIVERSITY AT LEAST TWO WEEKS PRIOR TO INITIATING THE DETOUR.
 6. INSTALL SIGN NOS. 80-9058 (TRAIL CLOSED) AND 31-1119 (DO NOT ENTER) ON TYPE III CONSTRUCTION BARRICADES.
 7. TYPE III CONSTRUCTION BARRICADES ARE TO BE INSTALLED FULLY ACROSS THE PATH.

REV. DATE 1/1/2022	THE INFORMATION, INCLUDING ESTIMATED QUANTITIES OF WORK, SHOWN ON THESE SHEETS, IS BASED ON LIMITED INVESTIGATIONS BY THE STATE AND IS IN NO WAY WARRANTY TO INDICATE THE CONDITIONS OF ACTUAL QUANTITIES OF WORK WHICH WILL BE REQUIRED.	CONTRACT NO. 42-317 PROJECT NO. 42-317	STATE OF CONNECTICUT DEPARTMENT OF TRANSPORTATION NOT TO SCALE	PROJECT TITLE: RESURFACING, BRIDGE AND SAFETY IMPROVEMENTS ON ROUTE 2	TOWN: TOWNS OF HARTFORD, EAST HARTFORD, WETHERSFIELD AND GLASTONBURY WILLOW ST EXT / GREENWAY DETOUR PLAN	PROJECT NO. 42-317 DRAWING NO. DTR-0X SHEET NO.
-----------------------	---	---	--	---	--	---

Willow Street Trail Closure at bridge between Riverside Drive and Hillson Street

Detour Main Street or Riverside Drive to Ensign Street to Bypass Closure

